Coordination Unit for Implementation of Law and Order Initiatives
In Khyber Pakhtunkhwa Police Department.
Backside of Police Services Hospital, Police Lines Road, Peshawar,
Ph: 091-9212035,

OFFICE OF THE DIRECTOR GENERAL, COORDINATION UNIT, KHYBER PAKHTUNKWA POLICE

NOTICE INVITING E-TENDER VIA (EPADS)

Sealed Bids on the basis of "**SINGLE STAGE-TWO ENVELOPE PROCEDURE**" in accordance with KPPRA Procurement Rules 2014 amended up to date are hereby invited through E-PADS (E-PAK Acquisition & Disposal System) from the eligible contractors/firms registered (updated/active status) with KPRA as well as Pakistan Engineering Council (PEC) in the relevant code and enlisted (Updated) with C&W Department Khyber Pakhtunkhwa, for the following works:

S#	Name of Work	Required Category of PEC	Bid Security /Earnest Money/ Stamduty	Estimated Cost (P.S.) Rs. In Million	Last Date & Time for Submission of Bids	Date & Time for opening of Technical Bids	Date and Time for opening of Financial Bids
	ACQUISITION OF LAND & CONSTRUCTION OF 03 NOS POLICE POSTS ON DIKHAN-TANK ROAD & DIKHAN-DANSAR ROAD AND ONE NO POLICE POST KOH-E-MAIDAN DISTRICT KARAK. ADP NO. 250180 (2026-27).						
1.	Construction Of Police Post Suggu District D.I.Khan. ADP No.250180 (2026-27).	C-5 & above	2 % of Estimated Cost	Million RS. 39.901	23-11-2026 At 12:00 Hours	23-11-2026 At 12:30 Hours	After Approval of Technical Bids
2	Construction Of Police Post Kulachi Mor District D.I.Khan. ADP No.250180 (2026-27).	C-5 & above	2 % of Estimated Cost	Million RS. 39.901	23-11-2026 At 12:00 Hours	23-11-2026 At 12:30 Hours	After Approval of Technical Bids
3	Construction Of Police Post Zam District D.I.Khan. ADP No.250180 (2026-27).	C-5 & above	2 % of Estimated Cost	Million RS. 46.067	23-11-2026 At 12:00 Hours	23-11-2026 At 12:30 Hours	After Approval of Technical Bids
4	**Construction Of Police Post Sheikh Mela District D.I.Khan. ADP No.250180 (2026-27).**	**C-5 & above**	**2 % of Estimated Cost**	**Million RS. 40.355**	**23-11-2026 At 12:00 Hours**	**23-11-2026 At 12:30 Hours**	After Approval of Technical Bids
5	Construction Of Police Post Lassan District D.I.Khan ADP No.250180 (2026-27).	C-5 & above	2 % of Estimated Cost	Million RS. 40.399	23-11-2026 At 12:00 Hours	23-11-2026 At 12:30 Hours	After Approval of Technical Bids
6	Construction Of Police Post Ameen Farm District D.I Khan. ADP No.250180 (2026-27).	C-5 & above	2 % of Estimated Cost	Million RS. 40.199	23-11-2026 At 12:00 Hours	23-11-2026 At 12:30 Hours	After Approval of Technical Bids
7	Construction Of Police Post Kanori D.I.Khan District . ADP No.250180 (2026-27).	C-5 & above	2 % of Estimated Cost	Million RS. 40.399	23-11-2026 At 12:00 Hours	23-11-2026 At 12:30 Hours	After Approval of Technical Bids
8	Construction Of Police Post Bhagwal District Tank. ADP No.250180 (2026-27).	C-5 & above	2 % of Estimated Cost	Million RS. 43.607	23-11-2026 At 12:00 Hours	23-11-2026 At 12:30 Hours	After Approval of Technical Bids
9	Construction Of Police Post Flour Mills District Tank ADP No.250130 (2026-27).	C-5 & above	2 % of Estimated Cost	Million RS. 42.988	23-11-2026 At 12:00 Hours	23-11-2026 At 12:30 Hours	After Approval of Technical Bids
10	Construction Of Police Post Koh-e-Maidan District Karak. ADP No.250180 (2026-27).	C-5 & above	2 % of Estimated Cost	Million RS. 44.328	23-11-2026 At 12:00 Hours	23-11-2026 At 12:30 Hours	After Approval of Technical Bids

CamScanner